
Attachment 1: Description of Government Provided Data 

to Assist Industry 

 

NASA Johnson Space Center (NASA/JSC) will provide a variety of resources to assist potential 

Offerors in understanding the Aircraft Maintenance and Operational Support (AMOS) 

requirement. A majority of these documents can be categorized under three broad classifications: 

Government Provided Direct Labor Resource Estimate (GPDLRE), Technical Historical Data 

and Projected Workload Data. The purpose of this document is provide descriptions of the 

documents that are either currently available in the AMOS Technical Library or that will be 

made available in the future.  

Government Provided Direct Labor Resource Estimate (GPDLRE) 

The Government will provide labor estimates (staffing level and skill mix) for both the Fixed 

Price (FP) and Cost portions of the AMOS procurement in the form of the GPDLRE.  

The GPDLRE will be provided with respect to the labor and non-labor resource estimates and 

will be included in the AMOS Request for Proposal (RFP). The GPDLRE will provide resources 

by Standard Labor Categories (SLC)s, Work Breakdown Structure (WBS), and By Period for 

both the Fixed Price and Cost portions of the contract. The WBS level of detail provided by the 

GPDLRE will vary to assess the offeror’s capability in providing a clear understanding of its 

allocation of resources. 

The GPDLRE is intended to assist Offerors in understanding the scope of the Statement of Work 

(SOW) and is not intended to be used as “plug numbers” in the offeror’s proposal. The GPDLRE 

does not assume any efficiencies and represents the Government’s best estimate with respect to 

resources required for the statement of work. It is the offeror’s responsibility to provide a basis 

of estimate for the direct labor resources and non-labor resources that the offeror intends to 

propose.  

The GPDLRE will not incorporate a specific management or technical approach nor is it 

intended to influence the offeror’s proposal. It will be provided solely to assist Offerors in 

assessing the general overall scope of the contract. Each Offeror will be responsible for ensuring 

its proposal includes sufficient resources needed to successfully perform all contract 

requirements in the manner it proposes to perform the contract. 

Government Provided Technical Historical Data and Projected Workload Data 

The Government will provide a variety of Technical Historical Documents to assist Offerors in 

understanding the AMOS requirements. The tables shown below describe both the content of the 

historical and projected workload data and the dates in which the data applies.  



While the documentation provides data in a variety of formats, it should be noted that the 

documents do not contain labor-hour historical data or projected labor-hours to accomplish 

AMOS requirements. Further, it is not NASA’s intent to provide labor-hour historical data or 

projected labor-hours to accomplish AMOS requirements at a future date. 

Please note that the NASA historical data provided is not all inclusive and is traditionally under-

reported by approximately 10%. 

The following historical documents are posted on the Technical Library of the Aircraft 

Maintenance and Operational Support (AMOS) Procurement Website: 

DOCUMENT 

TITLE 

INCLUSIVE 

DATES 

BRIEF DESCRIPTION REMARKS 

FY-09 T-38 

Historical Data 

(REV A) 

October 2008 – 

September 2009 

Data reflects the total flight hours/sorties 

flown and workload data 

documented/accomplished to support 

these flight activities in support of 

Astronaut Flight Readiness Training. Data 

includes all scheduled 

maintenance/inspections, general 

maintenance support, configuration items 

completed and total scheduled and 

unscheduled maintenance by work center 

and work unit code. 

 

FY-10 T-38 

Historical Data  

October 2008 – 

September 2009 

Data reflects the total flight hours/sorties 

flown and workload data 

documented/accomplished to support 

these flight activities in support of 

Astronaut Flight Readiness Training. Data 

includes all scheduled 

maintenance/inspections, general 

maintenance support, configuration items 

completed and total scheduled and 

unscheduled maintenance by work center 

and work unit code. 

 

T-38 Off-Station 

Repairs 

June 2009 – May 

2011 

Data reflects the total number of air and 

ground aborts at locations NOT supported 

by AOD that required the contractor to 

dispatch personnel to restore the aircraft 

to flight status. 

 



T-38 Functional 

Check Components  

November 2006 – 

January 2011 

Data reflects those T-38 components 

received in the Contractor Logistics from 

various supply sources that were routed to 

the Contractors Intermediate maintenance 

back-shops for configuration upgrade to a 

NASA standard or verification of the  

item that it meets its intended purpose. 

Upon completion of these functional 

checks, the items are returned to Logistics 

for stock.  

Refer to AOD 

Functional Check 

Work Deck CC-

WD-F1. 

T-38 Overhaul 

Components 

November 2006 – 

January 2011 

Data reflects the total number of T-38 

components overhauled in house at 

Aircraft Operations by the Contractor.  

Refer to AOD 

Component 

Overhaul Work 

Deck CC-WD-03. 

Technical Data 

Process 

Improvements 

January 2006 – 

December 2010 

Data reflects the total number of technical 

documentation process 

improvements/changes/rewrites that were 

submitted and processed by the Contractor.  

Efforts to support 

process 

improvement in 

technical data are 

found in AOD WI 

34100. 

T-38 Simulator 

Workload Data 

September 2009 – 

June 2011 

Data will reflect the total scheduled and 

unscheduled maintenance actions required 

to support the simulator. 

 

 

The following workload projections will be posted to the Procurement Website to assist potential 

Offerors in determining those Fixed Price Elements of the AMOS SOW: 

DOCUMENT TITLE BRIEF DESCRIPTION REMARKS 

 T-38 Scheduled 

Maintenance 

Several reports will be provided that reflect current 

state of the T-38 fleet in regards to aircraft, engines, 

seats and seat kit scheduled inspections; 

components and explosive devices time change 

forecast and open configurations items. When due, 

hours/calendar days, cycles and time remaining will 

be included. 

  

T-38 Fleet Report Data reflects the total aircraft hours remaining in 

descending order until the next 450-hour inspection 

against the fleet of T-38 aircraft.  

   

T-38 Wing Drop Report Data reflects the hours remaining in descending 

order until the next scheduled wing drop against the 

fleet of T-38 aircraft.  

Wing drop 

requirement is every 

2700 flight hours. 



J-85 Fleet Report Data reflects the total engine hours remaining in 

descending order until the next 900-hour or 1800-

hour inspection against the fleet of T-38 aircraft.  

900 hour inspection is 

an HPO; 1800-hour   

complete engine 

overhaul. Both these 

maintenance 

requirements are 

accomplished in-

house at EFD. 

Support Equipment 

Scheduled Maintenance 

Report 

Complete list of all powered and non-powered 

support equipment that describes the equipment’s 

next scheduled inspection due date and time 

remaining until due. 

 

Calibration Equipment 

Scheduled Maintenance 

Report 

Complete list of all powered and non-powered 

support equipment that describes the equipment’s 

next scheduled inspection due date and number of 

calendar days remaining until due. 

 

Aviators Life Support 

Systems (ALSS) Equipment 

Report 

Complete list of all aircrew life support equipment 

and next scheduled inspection due date and number 

of calendar days remaining until due. 

 

Open Discrepancy Report This data will reflect the current “OPEN/Delayed 

Discrepancies” for the T-38 flight line/docks, and 

back-shops; ALSS shop, SE and Calibration 

Equipment. 

 

 


